BASE CONTRACT

EXHIBIT "A"
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION
CONTRACT TITLE: Southern Waste Units Excavation/ OSDF - Phase Il
PAY ITEM CLIN PAY ITEM QTYy UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
01 Base Contract - Southern Waste Units Excavation/ OSDF Phase Il
01.1 1 Post-Award Documents (SWU & 1 LS The Contractor shall procure and provide performance and payment
OSDF) bonds, insurance certificates, and a signed Project Labor Agreement
Letter of Assent in accordance with the requirements and time frames
set forth in the Contract documents.
01.2 1 General Project Submittals (SWU 1 LS This pay item includes but is not limited to submission of: the Pay Item
& OSDF) Schedule of Values, Project Schedule, and Work Plans including the Safe
Work Plan for the Base Contract and all options; the Site Specific Health
& Safety Program; the supplemental Quality Assurance Plan; technical
submittals, and completion of training and medical requirements.
01.3 15 Off-hours Dust Control TBD Crew This pay item includes but is not limited to: The Contractor shall control
Allowance (SWU & OSDF) HR fugitive dust emissions during non-work periods as required by the Fluor
Daniel Fernald Construction Manager. This Pay Item does not cover
costs for control of fugitive dust emissions during regular work periods,
as described in Part 6 - Statement of Work. Control of fugitive dust
emissions during regular work periods shall be considered incidental to all
field activities.
01.4 2 Close-out Documents 1 LS This pay item includes but is not limited to: submission of Red-line
construction drawings and specifications; field survey note books;
electronic files for the survey sketches; field documentation for the
management of the facilities; inspection reports, certifications and
other information as required.
02 Base Contract - Southern Waste Units Excavation
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BASE CONTRACT EXHIBIT "A”
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION

CONTRACT TITLE: Southern Waste Units Excavation/ OSDF - Phase i

PAY ITEM CLIN PAY ITEM QTY UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
02.1 2 Mobilization (SWU) 1 LS This pay item includes but is not limited to: Assumption of control of the

Support Area, including installation of the Contractor’s office and support
trailers, material and equipment lay down areas, equipment maintenance
area, and other construction facilities; completion of preliminary survey;
extension of electric service and water lines from existing tie-in points to
the Contractor’s facilities, as required, including related testing.

02.2 2 Site Preparation (SWU) 1 LS This pay item includes but is not limited to: furnish and install the
erosion and sediment control measures as specified and required to
perform excavation; furnish and install the material and equipment at
the SWU Equipment Wash Facility and at the OSDF Wheel Wash
Facility.

02.3 2 Control and Management (SWU) 1 LS This pay item includes but is not limited to: assume control and
management of the existing surface water management and erosion and
sediment controls including the temporary retention basins No. 1, 2 and
3 and the collection and transfer system, associated conveyance piping,
ditches, silt fence and other components; assume control and
management of the SWU Equipment Wash Facility, the oil-water
separator, the Wheel Wash Facility at the OSDF, seeded areas, the
Impacted Material Haul Road, other paved and unpaved haul roads, and
construction and radiological control fencing. Control and management
of these facilities shall be from Authorization to Mobilize through the Base
Contract period of performance.

02.4 Impacted Material Excavation (SWU and Stockpiles)
02.4.1.A 2 Construct Interceptor Ditch No. 1 LS This pay item includes but is not limited to: Construction of
1 Interceptor Ditch No.1 including filter fabric, erosion control blankets

and dumped rock fill.
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BASE CONTRACT EXHIBIT "A”
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION

CONTRACT TITLE: Southern Waste Units Excavation/ OSDF - Phase i

PAY ITEM CLIN PAY ITEM QTYy UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
02.4.1.B 3 Excavate & Haul Unclassified 133,200 BCY This pay item includes but is not limited to: Excavation, loading and
Impacted Material from the IFP hauling of the unclassified impacted material from the Inactive Flyash
(SWU) Pile (IFP) and Interceptor ditches No. 1 and 2.
02.4.1.C 2 Construct Interceptor Ditch No. 1 LS This pay item includes but is not limited to: Construction of Interceptor
2 Ditch No.2 including the geomembrane liner and anchor trenches.
02.4.2 4 Above (WAC) Material 3,300 BCY This pay item includes but is not limited to: Excavation, loading and
Excavation (SWU) hauling of Above WAC material from the Inactive Flyash Pile and other

areas as encountered, and unloading and stockpiling and spreading of
the material at the OU1 Stockpile Area.

02.4.3 |Excavation of Impacted Material Stockpiles

02.4.3.A 5 Excavation of West Impacted 31,000 BCY This pay item includes but is not limited to: Excavation, loading and
Material Stockpile hauling of the material from the OSDF West Impacted Material
stockpile including 6-inch excavation below the stockpile and
unloading of the material in Cell 1. Grading of the excavation area and

seeding.
02.5 9 Removal and Packaging of friable TBD Crew This pay item includes but is not limited to: removing friable PACM
PACM HR discovered during excavation, and packaging it for hauling to the
OSDF.
02.6 17 Work stoppage TBD TBD For this Pay Item Description refer to Part 4 - Special Terms and
Conditions.
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BASE CONTRACT EXHIBIT "A”
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION

CONTRACT TITLE: Southern Waste Units Excavation/ OSDF - Phase i

PAY ITEM CLIN PAY ITEM QTY UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
02.7 16 Demobilization (SWU) 1 LS This pay item includes but is not limited to: Bring utilities,

Contractor's trailer(s) and other similar appurtenance(s) to pre-
mobilization condition; decontaminate and remove Contractor
equipment, tools and trailers from the site; turnover material that
cannot be free released to FDF; completion of final release Medical
requirements in accordance with Part 8; completion of the
Construction Contractor Termination Checklist.

03 Base Contract - OSDF - Phase Il (Liner Construction, Borrow Area Management)

03.1 10 Mobilization (OSDF) 1 LS This pay item includes but is not limited to: Construction of the
Contractor's Work Area, including Contractor’s office and support
trailers, material and equipment lay down areas, equipment
maintenance areas (clean and contaminated), construction fence,
radiological control fence and other construction facilities; complete
preliminary survey; extension of electric service and water lines from
existing tie-in point(s) to the Contractor’s facilities as required,
including related testing; extension or modification of temporary
construction water facilities.

03.2 10 Site Preparation (OSDF) 1 LS This pay item includes but is not limited to: furnish and install the
erosion and sediment control measures; earthwork, construction,
control and management of temporary construction access roads and
temporary construction haul roads including the Borrow Area Haul
Road; demolition of a portion of the existing North Entrance Road.

Rev. 1 Page 4 of 8 December 12, 1997



BASE CONTRACT EXHIBIT "A”
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION

CONTRACT TITLE: Southern Waste Units Excavation/ OSDF - Phase i

PAY ITEM CLIN PAY ITEM QTY UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
03.3 10 Control and Management (OSDF) 1 LS This pay item includes but is not limited to: Assume control and

management of existing surface water management and erosion and
sediment controls including the Borrow Area Sediment Basin, OSDF
Sediment Basin, ditches, silt fence and other components. Assume
control and management of the OSDF Equipment Wash Facility, the
OSDF Material Transfer Area, temporary construction water facilities,
seeded areas, and paved and unpaved haul roads. Control and
management of these facilities shall be from Authorization to Mobilize
through the Base Contract period of performance.

03.4 Cell 2 and Intercell Berm Liner Construction (OSDF)

03.4.1 10 Cell 2 - Clay Liner 1 LS This pay item includes but is not limited to: Cell excavation, obtaining
clay liner material from the Cell excavation and the Borrow Area,
traffic control at the Borrow Area Haul Road and existing North
Entrance Road crossings, subgrade preparation, screening of clay
material, hauling, placement, processing, removal of rock particles,
compaction of the clay liner, Borrow Area Management, and other
activities required to complete the Cell 2 liner construction. Oversized
screen material and rock particles removed shall be hauled to and
stockpiled at a location near the Borrow Area

03.4.2 10 Cell 2 - Horizontal Monitoring 1 LS This pay item includes but is not limited to: Furnish, install and test
Well the horizontal monitoring well at Cell 2 including tie-in to the existing
piping at Leachate Collection System (LCS)/Leachate Detection System
(LDS) manholes.

03.4.3 [Cell 2 - Primary and Secondary Liners
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BASE CONTRACT EXHIBIT "A”
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION

CONTRACT TITLE: Southern Waste Units Excavation/ OSDF - Phase i

PAY ITEM CLIN PAY ITEM QTY UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
03.4.3.A 10 Cell 2 - Secondary Liner 1 LS This pay item includes but is not limited to: Installation of the

Secondary liner including GCL, GML, Geotextile, drainage layer and the
piping for the Leachate Detection System, and video camera inspection
of the piping.

03.4.3.B 10 Cell 2 - Primary Liner 1 LS This pay item includes but is not limited to: Installation of the Primary
liner including GCL, GML, Geotextile, drainage layer and the piping for
the Leachate Collection System, and video camera inspection of the

piping.
03.5 10 Additional Excavation and Clay 10,000 CY This pay item includes but is not limited to: the cost for performing
Fill - Cell 2 excavation, stockpile, haul and clay fill of an estimated 10,000 in-place

cubic yards (ICY) This excavation and clay fill shall be performed in the
area of the Cell 2 excavation as directed by the Construction Manager,
if unsuitable subgrade material is encountered

04 OSDF Phase Il - Cell Construction

04.1 10 Control & Management (OSDF) 1 LS This item includes but is not limited to: control and management of
the Leachate Conveyance System from LDS manhole No. 1 and LCS
manhole No. 1 to butterfly valve from Authorization to Mobilize
through the Base Contract period of performance; control and
management of the impacted runoff catchment areas in the OSDF
including removal of sediment on the impacted material surface, and
replacement of clogged filter fabric over the catchment area and
removal of granular drainage material.

04.2 10 Cell 2 - One-foot Protective 1 LS This pay item includes but is not limited to: Placement of a one (1)
Layer (OSDF) foot protective layer in Cell 2 and construction of related access ramps
to Cell 2.
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BASE CONTRACT EXHIBIT "A”
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION

CONTRACT TITLE: Southern Waste Units Excavation/ OSDF - Phase i

PAY ITEM CLIN PAY ITEM QTYy UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
04.3 10 Cell 2 - Two-foot Select 1 LS This pay item includes but is not limited to: Placement of a two (2)

Impacted Material Layer (OSDF) foot layer of select impacted material above the protective layer in Cell

2.

04.4 11 Category 1 Material - Cell 1 105,000 ICY This pay item includes but is not limited to: spreading and compaction

(OSDF) of Category 1 Material in Cell 1.
04.5 Category 2, 3, 4 and 5 Material - Cell 1 (OSDF)

04.5.1.A 6 Loading, hauling of Category 2, 760 ROB's This pay item includes but is not limited to: Loading, hauling of
3 and 4 material Category 2, 3 and 4 material from the OSDF Material Transfer Area

and unloading of the material in Cell 1. and labor, material or
equipment incidental to completion of this work.

04.5.1.B 12 Placement of Category 2, 3 and 40,000 ICY This pay item includes but is not limited to: Placement of Category 2,
4 material 3 and 4 material (all sources) in Cell 1 including the required volume of
Category 1 material. and labor, material or equipment incidental to
completion of this work.

04.5.2 8 Category 3 Material - Palletized/ 900 Pallets | This pay item includes but is not limited to: Loading, hauling of
Bundled Material Category 3 material (Palletized/Bundled material) from the OSDF
Material Transfer Area to the OSDF, unloading and placement of that
material in Cell 1 including the required volume of Category 1

material.
04.5.3 |Category 5 Material - Friable PACM - Cell 1 (OSDF)
04.5.3.A 7 Loading, and hauling of Category 100 ISO This pay item includes but is not limited to: Loading, and hauling of
5 material Category 5 material (Friable PACM) from the OSDF Material Transfer

Area and SWU to the OSDF, unloading of that material in Cell 1.
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BASE CONTRACT

EXHIBIT "A"
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION
CONTRACT TITLE: Southern Waste Units Excavation/ OSDF - Phase i
PAY ITEM CLIN PAY ITEM QTYy UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
04.5.3.B 13 Placement of Category 5 material 1,500 ICY This pay item includes but is not limited to: Placement of Category 5
material (Friable PACM, all sources) in Cell 1 including the required
volume of Category 1 material.
04.6 16 Demobilization 1 LS This pay item includes but is not limited to: Bring utilities,
Contractor's trailer(s) and other similar appurtenance(s) to pre-
mobilization condition. Decontaminate (if required) and remove
Contractor equipment, tools and trailers from the site, turnover
material that cannot be free released to FDF per the terms of the
contract.
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OPTION A EXHIBIT "B"
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION
CONTRACT TITLE: Southern Waste Units Excavation/ OSDF - Phase Il

PAY ITEM CLIN PAY ITEM QTYy UNIT PAY ITEM DESCRIPTION VALUE

NO. No.

A-01 Option A - Southern Waste Units Excavation/ OSDF Phase Il

A-01.1 1 Bonds and Insurance (SWU & 1 LS The Contractor shall procure and provide performance and payment

OSDF) bonds, insurance certificates in accordance with the requirements and
time frames set forth in the Contract documents.

A-01.2 1 General Project Submittals (SWU |1 LS This pay item includes but is not limited to submission of: the Pay Item

& OSDF) Schedule of Values, Project Schedule, and Work Plans including the Safe
Work Plan for Option B; the Site Specific Health & Safety Program; the
supplemental Quality Assurance Plan; technical submittals, and
completion of training and medical requirements.

A-01.3 17 Off-hours Dust Control TBD Crew This pay item includes but is not limited to: The Contractor shall control

Allowance (SWU & OSDF) HR fugitive dust emissions during non-work periods as required by the Fluor
Daniel Fernald Construction Manager. This Pay Item does not cover
costs for control of fugitive dust emissions during regular work periods,
as described in Part 6 - Statement of Work. Control of fugitive dust
emissions during regular work periods shall be considered incidental to all
field activities.

A-01.4 2 Close-out Documents 1 LS This pay item includes but is not limited to: submission of Red-line
construction drawings and specifications; field survey note books;
electronic files for the survey sketches; field documentation for the
management of the facilities; inspection reports, certifications and
other information as required.

A-02 Option A - Southern Waste Units Excavation

A-02.1 2 Site Preparation (SWU) 1 LS This pay item includes but is not limited to: furnish and install the
erosion and sediment control measures as specified and required to
perform excavation;
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OPTION A EXHIBIT "B"
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION

CONTRACT TITLE: Southern Waste Units Excavation/ OSDF - Phase i

PAY ITEM CLIN PAY ITEM QTy UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
A-02.2 2 Control and Management (SWU) |1 LS This pay item includes but is not limited to: continue control and

management of the existing surface water management and erosion and
sediment controls including the temporary retention basins No. 1, 2 and
3 and the collection and transfer system, associated conveyance piping,
ditches, silt fence and other components; continue control and
management of the SWU Equipment Wash Facility, the oil-water
separator, the Wheel Wash Facility at the OSDF, seeded areas, the
Impacted Material Haul Road, other paved and unpaved haul roads, and
construction and radiological control fencing. Control and management
of these facilities shall be from the completion of the Base Contract
through the Option A period of performance.

A-02.3 Impacted Material Excavation (SWU and Stockpiles)

A-02.3.1.A 2 Construct Interceptor Ditch No. 1 LS This pay item includes but is not limited to: Construction of Interceptor
3 (SWU) Ditch No.3 including the geomembrane liner and anchor trenches.

A-02.3.1.B 4 Excavate & Haul Unclassified 66,600 BCY This pay item includes but is not limited to: Excavation, loading and
Impacted Material from the hauling of the unclassified impacted material from the South Field and
South Field (SWU) Interceptor ditch No. 3.

A-02.3.1.C 7 Excavate & Haul Unclassified 44,500 BCY This pay item includes but is not limited to: Excavation, loading and
Impacted Material Active Flyash hauling of the unclassified impacted material from the Active Flyash
Pile (Top) (SWU) Pile (Top) (AFP).

A-02.3.1.C 7 Excavate & Haul Unclassified 24,500 BCY This pay item includes but is not limited to: Excavation, loading and
Impacted Material Active Flyash hauling of the unclassified impacted material from the Active Flyash
Pile (Bottom) (SWU) Pile (Bottom) (AFP).
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OPTION A EXHIBIT "B"
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION

CONTRACT TITLE: Southern Waste Units Excavation/ OSDF - Phase i

PAY ITEM CLIN PAY ITEM QTy UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
A-02.3.2 5 Above (WAC) Material 330 BCY This pay item includes but is not limited to: Excavation, loading and
Excavation (SWU) hauling of Above WAC material from the South Field, Active Flyash

Pile and other areas as encountered, and unloading and stockpiling and
spreading of the material at the OU1 Stockpile Area.

A-02.3.3 3 Excavation of Lead 330 BCY Excavation and containerization of lead contaminated soil and hauling
Contaminated Soil (SWU) it to the Lead Contaminated Soil Container Transfer Area.
Construction of the Lead Contaminated Soil Container Transfer Area is
incidental to this work.

A-02.3.4 6 Excavation of Impacted Material |24,500 BCY This pay item includes but is not limited to: Excavation, loading and
Stockpiles (SWU) hauling of the material from the South Field stockpile and unloading of
the material in Cell 1.

A-02.4 11 Removal and Packaging of friable TBD Crew This pay item includes but is not limited to: removing friable PACM

PACM (SWU) HR discovered during excavation, and packaging it for hauling to the
OSDF.
A-02.5 18 Work Stoppage TBD TBD For this Pay Item Description refer to Part 4 - Special Terms and
Conditions.
A-03 Option A - OSDF Phase Il - (Cell 3 Liner Construction, Borrow Area Management)
A-03.1 12 Relocation of Trailers (OSDF) 1 LS This pay item includes but is not limited to: Relocate Contractor's

Field trailers from the Existing Construction Break Area to an area
south of the permanent lift station. Extend electric service and water
lines from existing tie-in point(s) indicated on the construction
drawings to the Contractor’s facilities, as required, including related
testing.
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OPTION A EXHIBIT "B"
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION

CONTRACT TITLE: Southern Waste Units Excavation/ OSDF - Phase i

PAY ITEM CLIN PAY ITEM QTY UNIT PAY ITEM DESCRIPTION VALUE
NO. No.

A-03.2 12 Site Preparation (OSDF) 1 LS This pay item includes but is not limited to: furnish and install the
erosion and sediment control measures; earthwork, construction,
control and management of temporary construction access roads and
temporary construction haul roads including the Borrow Area Haul
Road;

A-03.3 12 Control and Management (OSDF)

-

LS This pay item includes but is not limited to: Continue control and
management of existing surface water management and erosion and
sediment controls including the Borrow Area Sediment Basin, OSDF
Sediment Basin, ditches, silt fence and other components. Continue
control and management of the OSDF Equipment Wash Facility, the
OSDF Material Transfer Area, temporary construction water facilities,
seeded areas, and paved and unpaved haul roads. Control and
management of these facilities shall be from completion of the Base
Contract through the Option A period of performance.

A-03.4 Cell 3 and Intercell Berm Liner Construction (OSDF)

A-03.4.1 12 Cell 3 - Clay Liner 1 LS This pay item includes but is not limited to: Cell excavation, obtaining
clay liner material from the Cell excavation and the Borrow Area,
traffic control at the Borrow Area Haul Road and existing North
Entrance Road crossings, subgrade preparation, screening of clay
material, hauling, placement, processing, removal of rock particles,
compaction of the clay liner, Borrow Area Management, and other
activities required to complete the Cell 3 liner construction. Oversized
screen material and rock particles removed shall be hauled to and
stockpiled at a location near the Borrow Area.

A-03.4.2 12 Cell 3 - Horizontal Monitoring 1 LS This pay item includes but is not limited to: Furnish, install and test
Well the horizontal monitoring well at Cell 3 including tie-in to the existing
piping at Leachate Collection System (LCS)/Leachate Detection System
(LDS) manholes.
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OPTION A EXHIBIT "B"
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION

CONTRACT TITLE: Southern Waste Units Excavation/ OSDF - Phase i

PAY ITEM CLIN PAY ITEM QTY UNIT PAY ITEM DESCRIPTION VALUE
NO. No.

A-03.4.3 |Cell 3 - Primary and Secondary Liners

A-03.4.3.A 12 Cell 3 - Secondary Liner 1 LS This pay item includes but is not limited to: Installation of the
Secondary liner including GCL, GML, Geotextile, drainage layer and the
piping for the Leachate Detection System, and video camera inspection
of the piping.

A-03.4.3.B 12 Cell 3 - Primary Liner 1 LS This pay item includes but is not limited to: Installation of the Primary
liner including GCL, GML, Geotextile, drainage layer and the piping for
the Leachate Collection System, and video camera inspection of the

piping.
A-03.5 13 Additional Excavation and Clay 10,000 ICY This pay item includes but is not limited to: the cost for performing
Fill - Cell 3 excavation, stockpile, haul and clay fill of an estimated 10,000 in-place

cubic yards (ICY) This excavation and clay fill shall be performed in the
area of the Cell 3 excavation as directed by the Construction Manager,
if unsuitable subgrade material is encountered

A-04 Option A - OSDF Phase Il (Cell Construction)

A-04.1 12 Control & Management (OSDF) 1 LS This item includes but is not limited to: control and management of
the Leachate Conveyance System from LDS manhole No. 1 and LCS
manhole No. 1 to butterfly valve from the Base Contract period of
performance through the Option A period of performance; control and
management of the impacted runoff catchment areas in the OSDF
including removal of sediment on the impacted material surface, and
replacement of clogged filter fabric over the catchment area and
removal of granular drainage material.
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OPTION A EXHIBIT "B"
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION

CONTRACT TITLE: Southern Waste Units Excavation/ OSDF - Phase i

PAY ITEM CLIN PAY ITEM QTYy UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
A-04.2 12 Cell 3 - One foot Protective 1 LS This pay item includes but is not limited to: Placement of a one (1)
Layer foot protective layer in Cell 3 and construction of related access ramps
to Cell 3.
A-04.3 12 Cell 3 - Two foot Select 1 LS This pay item includes but is not limited to: Placement of a two (2)
Impacted Material Cover foot layer of select impacted material above the protective layer in Cell
2.
A-04.4 14 Category 1 Material (OSDF) 100,500 ICY This pay item includes but is not limited to: spreading and compaction
of Category 1 Material in Cell 1 or 2.
A-04.5 Category 2, 3, 4 and 5 Material Cell 1 and 2 (OSDF)
A-04.5.1.A 8 Loading, hauling of Category 2, 1,100 ROB's This pay item includes but is not limited to: Loading, hauling of
3 and 4 material Category 2, 3 and 4 material from the OSDF Material Transfer Area
and unloading of the material in Cell 1 or 2. and labor, material or
equipment incidental to completion of this work.
A-04.5.1.B 15 Placement of Category 2, 3 and |48,000 ICY This pay item includes but is not limited to: Placement of Category 2,
4 material 3 and 4 material (all sources) in Cell 1 or 2 including the required
volume of Category 1 material. and labor, material or equipment
incidental to completion of this work.
A-04.5.2 10 Category 3 - Palletized/ Bundled |240 Pallet This pay item includes but is not limited to: Loading, hauling of
Material Category 3 material (Palletized/Bundled material) from the OSDF

Material Transfer Area to the OSDF, unloading and placement of that
material in Cell 1 or 2 including the required volume of Category 1
material.

A-04.5.3 |Category 5 Material - Friable PACM (OSDF)
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OPTION A EXHIBIT "B"
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION
CONTRACT TITLE: Southern Waste Units Excavation/ OSDF - Phase Il
PAY ITEM CLIN PAY ITEM QTYy UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
A-04.5.3.A 9 Loading, and hauling of Category |12 ISO This pay item includes but is not limited to: Loading, and hauling of
5 material Category 5 material (Friable PACM) from the OSDF Material Transfer
Area and SWU to the OSDF, unloading of that material in Cell 1 or 2.
A-04.5.3.B 16 Placement of Category 5 material |180 ICY This pay item includes but is not limited to: Placement of Category 5
material (Friable PACM, all sources) in Cell 1 or 2 including the
required volume of Category 1 material.
A-04.6 12 Three-foot Select Impacted 1 LS This pay item includes but is not limited to: Placement of a three (3)
Material Layer Below the foot layer of select impacted material layer under the contouring layer.
Contouring Layer (OSDF)
A-04.7 12 Cell 1 - One-foot Contouring 1 LS This pay item includes but is not limited to: Placement of a one (1)
Layer - (OSDF) foot contouring layer.
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OPTION B EXHIBIT "C"
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION
CONTRACT TITLE: Southern Waste Units Excavation/ OSDF Phase Il

PAY ITEM CLIN PAY ITEM QTY UNIT PAY ITEM DESCRIPTION VALUE

NO. No.

B-01 Option A - Southern Waste Units Excavation/ OSDF Phase I

B-01.1 1 Bonds and Insurance (SWU & 1 LS The Contractor shall procure and provide performance and payment

OSDF) bonds, insurance certificates in accordance with the requirements and
time frames set forth in the Contract documents.

B-01.2 1 General Project Submittals (SWU |1 LS This pay item includes but is not limited to submission of: the Pay Item

& OSDF) Schedule of Values, Project Schedule, and Work Plans including the Safe
Work Plan for Option B; the Site Specific Health & Safety Program; the
supplemental Quality Assurance Plan; technical submittals, and
completion of training and medical requirements.

B-01.3 14 Off-hours Dust Control TBD Crew This pay item includes but is not limited to: The Contractor shall control

Allowance (SWU & OSDF) HR fugitive dust emissions during non-work periods as required by the Fluor
Daniel Fernald Construction Manager. This Pay Item does not cover
costs for control of fugitive dust emissions during regular work periods,
as described in Part 6 - Statement of Work. Control of fugitive dust
emissions during regular work periods shall be considered incidental to all
field activities.

B-01.4 2 Close-out Documents 1 LS This pay item includes but is not limited to: submission of Red-line
construction drawings and specifications; field survey note books;
electronic files for the survey sketches; field documentation for the
management of the facilities; inspection reports, certifications and
other information as required.

B-02 Option B - Southern Waste Units Excavation

B-02.1 2 Site Preparation (SWU) 1 LS This pay item includes but is not limited to: furnish and install the
erosion and sediment control measures as specified and required to
perform excavation;
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OPTION B EXHIBIT "C"
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION

CONTRACT TITLE: Southern Waste Units Excavation/ OSDF Phase i

PAY ITEM CLIN PAY ITEM QTYy UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
B-02.2 2 Control and Management (SWU) |1 LS This pay item includes but is not limited to: continue control and

management of the existing surface water management and erosion and
sediment controls including the temporary retention basins No. 1, 2 and
3 and the collection and transfer system, associated conveyance piping,
ditches, silt fence and other components; continue control and
management of the SWU Equipment Wash Facility, the oil-water
separator, the Wheel Wash Facility at the OSDF, seeded areas, the
Impacted Material Haul Road, other paved and unpaved haul roads, and
construction and radiological control fencing. Control and management
of these facilities shall be from the completion of Option A through the
Option B period of performance.

B-02.3 Impacted Material Excavation (SWU and Stockpiles)
B-02.3.1.A 3 Excavate & Haul Unclassified 111,000 BCY This pay item includes but is not limited to: Excavation, loading and
Impacted Material from the hauling of the unclassified impacted material from the South Field.

South Field (SWU)

B-02.3.2 4 Above (WAC) Material 330 CcYy This pay item includes but is not limited to: Excavation, loading and
Excavation (SWU) hauling of Above WAC material from the South Field, Active Flyash
Pile and other areas as encountered, and unloading and stockpiling and
spreading of the material at the OU1 Stockpile Area.

B-02.3.3 8 Removal and Packaging of friable TBD Crew This pay item includes but is not limited to: removing friable PACM
PACM (SWU) HR discovered during excavation, and packaging it for hauling to the
OSDF.
B-02.3.4 15 Work Stoppage TBD TBD For this Pay Item Description refer to Part 4 - Special Terms and
Conditions.
B-03 Option B - OSDF Phase Il (Liner Construction)
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OPTION B EXHIBIT "C"
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION

CONTRACT TITLE: Southern Waste Units Excavation/ OSDF Phase i

PAY ITEM CLIN PAY ITEM QTYy UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
B-03.1 10 This pay item includes but is not limited to: Continue control and

management of existing surface water management and erosion and
sediment controls including the Borrow Area Sediment Basin, OSDF
Sediment Basin, ditches, silt fence and other components. Continue
control and management of the OSDF Equipment Wash Facility, the
OSDF Material Transfer Area, temporary construction water facilities,
seeded areas and paved and unpaved haul roads. Control and
management of these facilities shall continue uninterrupted from the
completion of the Option A period of performance through the Option
B period of performance.

B-04 Option B - OSDF Phase Il - Cell Construction

B-04.1 10 Control & Management 1 LS This item includes but is not limited to: control and management of
the Leachate Conveyance System from LDS manhole No. 1 and LCS
manhole No. 1 to butterfly valve from the Base Contract period of
performance through the Option A period of performance; control and
management of the impacted runoff catchment areas in the OSDF
including removal of sediment on the impacted material surface, and
replacement of clogged filter fabric over the catchment area and
removal of granular drainage material.

B-04.2 11 Category 1 Material 72,200 ICY This pay item includes but is not limited to: spreading and compaction
of Category 1 Material in Cell 2 or 3.

B-04.3 Category 2, 3, 4 and 5 Material - Cell 1, 2 or 3 (OSDF)

B-04.3.1.A 6 Loading, hauling of Category 2, 1,200 ROB's This pay item includes but is not limited to: Loading, hauling of
3 and 4 material Category 2, 3 and 4 material from the OSDF Material Transfer Area

and unloading of the material in Cell 2 or 3. and labor, material or
equipment incidental to completion of this work.
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OPTION B EXHIBIT "C"
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION

CONTRACT TITLE: Southern Waste Units Excavation/ OSDF Phase i

PAY ITEM CLIN PAY ITEM QTYy UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
B-04.3.1.B 12 Placement of Category 2, 3 and |66,600 ICY This pay item includes but is not limited to: Placement of Category 2,
4 material 3 and 4 material (all sources) in Cell 2 or 3 including the required

volume of Category 1 material. and labor, material or equipment
incidental to completion of this work.

B-04.3.2 8 Category 3 - Palletized/ Bundled |360 Pallets This pay item includes but is not limited to: Loading, hauling of
Material Category 3 material (Palletized/Bundled material) from the OSDF
Material Transfer Area to the OSDF, unloading and placement of that
material in Cell 2 or 3 including the required volume of Category 1

material.
B-04.3 Category 5 Material - Friable PACM (OSDF)
B-04.3.1.A 7 Loading, and hauling of Category |10 ISO This pay item includes but is not limited to: Loading, and hauling of
5 material Category 5 material (Friable PACM) from the OSDF Material Transfer
Area and SWU to the OSDF, unloading of that material in Cell 1 or 2.
B-04.3.1.B 13 Placement of Category 5 material |150 ICY This pay item includes but is not limited to: Placement of Category 5

material (Friable PACM, all sources) in Cell 2 or 3 including the
required volume of Category 1 material.
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OPTION C EXHIBIT "D"
CONTRACT NO.: FSC-614 PAY ITEM DESCRIPTION

CONTRACT TITLE: Southern Waste Units Excavation/ OSDF Phase i

PAY ITEM CLIN PAY ITEM QTY UNIT PAY ITEM DESCRIPTION VALUE
NO. No.
C-01.1 N/A Cell 1 Cap Construction (OSDF) 1 LS This pay item includes but is not limited to: Construction of the

compacted clay cap including subgrade preparation, excavation of the
required clay from the Borrow Area, screening, hauling, placement,
processing, removal of rock particles, compaction of the clay cap and
Borrow Area Management. Installation of the GCL, GML, Geotextile
material and the drainage layer. Installation of the biointrusion and
granular filter layer. Placement of the vegetative soil layer, topsoil,
temporary erosion mat and permanent vegetation. Site Preparation
shall be considered incidental to the Cell 1 Cap Construction.
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